
 

 
 

THE CITY OF REDMOND 
PUBLIC WORKS DEPARTMENT 

Public Works Construction Engineering Division 
15670 NE 85th Street; Mail Stop: 1NPW 

Redmond WA 98052 
(425) 556-2711  FAX (425) 556-2727 
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Project:  101031 (05-OW-75) 2005 Miscellaneous Meter and PRV Replacements 
 
Project Manager: Mike Haley 
Phone: (425) 556-2843 
Engineers Est.: $700,000 - $900,000 
Plan Charge: $40.00 
Issue Date: January 25, 2006  
Opening Date: February 9, 2006 
No. of Addendums: NONE 
 
 
The work to be performed under this contract shall include replacing existing meter vaults and a pressure reducing 
valve station; abandoning existing vaults; installing new hydrants; replacing water service connections; restoring 
surface conditions; and other work as required to complete the project. 
 
Sealed bids for this project will be received by the City Clerk, Third Floor North of Redmond City Hall, 15670 NE 85th 
Street, Redmond, Washington, until 2:00 p.m., Thursday, February 9, 2006. Proposals will then and there be opened 
and publicly read. Any proposal received after the opening will not be considered. 
 
All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond 
in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into 
such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal 
deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and 
to waive irregularities in the bid or in the bidding. 
 
No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless 
said award is delayed for a period exceeding forty-five (45) days. 

 
Plan holders: 
(Plan Centers are listed in italics)  

 
 

1. McGraw Hill 
13010 Northup Way #C3 Ste 1 
Bellevue, WA  98005 
425.881.5071 
425.881.0644 (f) 

 
2. McGraw Hill 

200 SW Michigan St Ste 100A 
Seattle, WA  98106 
206.378.4715 
206.378.4741 (f) 
 

3. McGraw Hill 
4803 Pacific Highway E., Suite #3 
Tacoma, WA  98424 
253.941.9990 
253.922.3430 (f) 

 
4. Valley Plan Center 

1819 S. Central, Suite 84 
Kent, WA  98032 
253.852.1090 
253.852.3424 (f) 

 
5. Builder’s Exchange 

2607 Wetmore Ave 
Everett, WA  98201 
425.258.1303 
425.259.3832 (f) 
 

6. Associated Sub-Contractors 
6512 20th Street Court W, Ste 2-B 
Fircrest WA 98466 
253.383.4591 
253.383.2859 (f) 
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7.  West Coast Construction Co 
  General Contractors & Engineers 
  PO Box 419 
  Woodinville WA 98073 
  425.483.1900 
  425.485.8143 (f) 
 

8. Kar-Vel Construction, Inc. 
PO Box 58275 
Renton WA 98058 
425.432.8770 

 425.432.8767 (f) 
 
9. Tri-State Construction 

320 106th Ave NE 
Bellevue WA 98004  

 425.455.2570 
 206-633-5838 (f) 
 

10.  H.D. Fowler Company 
P. O. Box 160 
Bellevue, WA 98009 
425.746.8400 
425.644.4634 (f) 

 
11.  Reed Construction Data 

30 Technology Parkway South, Ste 500 
Norcross, GA 30092 
800.424.3996 
800.303.8629 (f) 
 

12. Oregon Contractor Plan Center 
14625 SE 82nd Dr. 
Clackamas, OR  97015 
503.650.0148 
503.650.8273 (f) 
 

13. Gary Harper Construction 
10621 – 169 Avenue NE 
Redmond, WA 98052 
425.883.3837 
425.885.2831 (f) 
 

14. Sub-Hub 
616 8th Ave. South 
Seattle, WA 98104 
206-375-2482 

 206-299-3330 (f) 
 

15. Shoreline Construction Company 
PO Box 358 
Woodinville WA 98072 
425.483.0600 
360.668.5133 (f) 

 
 
16. Road Construction NW, Inc. 

P.O. Box 3435 
Renton, WA  98056 
425.254.9999 
425.254.1334 (f) 
 

17. Kemper Construction Corp.   
PO Box 332  
Redmond, WA 98052 
425.836.0376 
425.868.6764 (f) 
 

18. Stouder General Construction 
 6190 Portal Way 
 Ferndale, WA 98248 
 360.312.0775 
 360.312.0788 (f) 
 

19. Construct Co. LLC 
1621 Pease Ave 
Sumner, WA 98390 
253.826.2050 
253.826.2048 (f) 

 
20. A-1 Landscaping & Construction Inc. 

20607 State Rt 9 SE 
Snohomish WA 98296 
425.402-9900 
425.489.0222 (f) 

 
21. Marshbank Construction, Inc. 
 P.O. Box 97 

Lake Stevens, WA  98258 
425.377.9708 
425.377.0709 (f) 

 
 

 
 
 
 
 
 

 
 
 

 


